STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 07/ 24/ 02 I'N MARI N COUNTY NEAR SAUSALI TO FROM 07/ 25/ 02
CONTRACT NUMBER 04- 251304 THE H DANA BOWERS SAFETY ROADSI DE CONTRACT CODE 'B '
LOCATI ON 04- MRN-101-0.1/0.9 REST AREA TO 1.0 KM NORTH OF 84 CONTRACT | TEMS
SAUSALI TO ROAD UNDERCROSSI NG
UPGRADE REST AREA FEDERAL AID ACNH Q101-(017)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 13. 0%

PROPGOSALS | SSUED 22 FUND TOTAL HA26 4,282, 000 TOTAL NUMBER OF WORKI NG DAYS 850
NUMBER OF Bl DDERS 4 ENG NEERS EST 3, 887, 000. 00 AMOUNT OVER 216, 682. 00 PERCENT OVER EST 5.57
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 4,103, 682. 00 1 WEST BAY BUI LDERS | NC 415 456-8972
00626859
P O BOX 3474 FAX 415 459- 0665
SAN RAFAEL CA 94912-3474
2 4,214, 996. 00 4 GH LOTTI BROS I NC 415 454-7011
00132128
525 JACOBY STREET FAX 415 454-8376
SAN RAFAEL CA 94901
3 4,411, 791. 00 3 TABER CONSTRUCTI ON COVPANY 925 313-9868
00762769
P O BOX 1309 FAX 925 313-9866
MARTI NEZ CA 94553
4 5,289, 623. 00 2 DI ABLO CONTRACTORS | NC 925 552-8250
00732283
7 CROW CANYON COURT FAX 925 552-8254

SAN RAMON CA 94583



04- 251304
04- MRN- 101
07/ 24/ 02

Bl DDER | D NAME AND ADDRESS

SUMMARY

Bl D245

NI NG BI DDERS PAGE 2

07/ 25/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 CTM
RANCHO CORDOVA CA

CAMBLI N STEEL
SACRAMENTO CA

DOLAN
SAN JOSE CA

FRANK MEDI NA
CROVI LLE CA

GLASS CAL BLOCK
BUENA PARK CA

LUNNY G P
NI CASCO CA

MARI N MECHNI CAL
SAN RAFAEL CA

M KE BROWN ELECTRI C
COTATI CA

S W MERTZ
DI XON CA

TI LE WEST
NOVATO CA

WATKI N AND BORTOLUSSI
SAN RAFAEL CA
CONTI NUED ON NEXT PAGE

CONCRETE BARRI ER

REBAR

SI TE CONCRETE

FENCI NG

GLASS BLOCK

EARTHWORK AND PAVI NG

PLUMBI NG

ELECTRI CAL

C M U AND VENDER

CERAM C TI LE

LANDSCAPI NG AND | RRI GATI ON



04- 251304 Bl D245

04- MRN- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

07/ 24/ 02 07/ 25/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 WESTECH MVETAL ROOF
BERKELEY CA



04- 251304
04- MRN- 101
07/ 24/ 02

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

07/ 25/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ABLE FENCE COVPANY | NC
1000 CAULFI ELD LANE
PETALUVA CA 95493

C T M CONSTRUCTI ON | NC
RANCHO CORDOVA CA

CAMBLI N STEEL SERVI CE
CARM CHAEL CA

Cl R MELE ELECTRIC
RI CHMOND CA

ODYSSEY LANDSCAPI NG
800 WEST EI GHT M LE RD
STOCKTON CA

PUWP REPAI R SERVI CE CO
405 ALLEN ST
SAN FRANCI SCO CA

RI DGEVI EW BUI LDERS | NC
122 CALI STOGA RCAD
SANTA ROSA CA 95409

STRI PI NG GRAPHI CS
1364 MC DOWELL BLVD
PETALUVA CA 95494

WATKI N AND BORTOLUSSI | NC

77 LARKSPUR ST
SAN RAFAEL CA

FENCI NG

CONCRETE BARRI ERS

REBAR

ELECTRI CAL

ERCSI ON CONTRCL

PUMP AND TANK

BUI LDI NG

STRI PI NG

LANDSCAPI NG AND | RRI GATI ON



04- 251304
04- MRN- 101
07/ 24/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 5
07/ 25/ 02

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CTM
RANCHO CORDOVA CA

CALI FORNI A TI LE
SAN JOSE CA

CAMBLI N STEEL
SACRAMENTO CA

HORI ZEN
MARTI NEZ CA

I NLAND MASONRY
PLEASANT HI LL CA

M F MAHER
VALLEJO CA

O C JONES
BERKELEY CA

OLSSON PLUMBI NG
ALAMEDA CA

TRANS BAY
PLEASANTON CA

WB E
NOVATO CA

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

BARRI ER

TI LE

REBAR

ROOFI NG

MASONRY

CONCRETE ( PARTI AL)

PAVI NG GRADI NG AND SI TE WORK

PLUMBI NG

FI RE SPRI NKLER

ELECTRI CAL

LANDSCAPI NG



04- 251304 Bl D245

04- MRN- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
07/ 24/ 02 07/ 25/ 02

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CALI FORNI A TI LE TILE
SAN JOSE CA
CAMBLI N STEEL REBAR
SACRAMENTO CA
JOHN HELTON BUI LDI NG ( PARTI AL)
DANVI LLE CA
KODI AK ROOFI NG ROOFI NG
LOOM S CA
KOREEN BROTHERS BUI LDI NG PAI NTI NG ( PARTI AL)

PETALUVA CA



04- 251304 Bl D245

04- MRN- 101 CONTRACT PROPOSAL OF LOW BI DDER PAGE 7
07/ 24/ 02 07/ 25/ 02
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 190110 LEAD COMPLI ANCE PLAN LS LUMP SUM 5, 000. 00* 5, 000. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 4, 000. 00* 4, 000. 00
PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00* 5, 000. 00
4 071322 TEMPORARY FENCE (TYPE CL-1.8) M 200 32. 00 6, 400. 00
5 024171 TEMPORARY SANI TARY FAC LI TI ES LS LUMP SUM 5, 000. 00* 5, 000. 00
6 074029 TEMPORARY SI LT FENCE M 100 5. 00 500. 00
7 074034 TEMPORARY COVER MR 200 3.00 600. 00
8 024172 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 46 100. 00 4, 600. 00
9 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 3, 500. 00 7,000. 00
10 024173 TEMPORARY ENTRANCE/ EXI T EA 2 2. 500. 00 5. 000. 00
11 120090 CONSTRUCTI ON' AREA S| GNS LS LUMP SUM 5, 000. 00* 5, 000. 00
12 150227 ABANDON Pl PELI NE EA 39 100. 00 3, 900. 00
13 150608 REMOVE CHAI N LI NK FENCE M 470 6. 00 2, 820. 00
14 024174 SALVAGE TI MBER RAI LI NG W TH ROCK Pl ER M 86 150. 00 12, 900. 00
15 150742 REMOVE ROADSI DE Sl GN EA 7 50. 00 350. 00
16 150747 REMOVE ROADSI DE SI GN EA 2 50. 00 100. 00
(STRAP AND SADDLE BRACKET METHOD)
17 150748 REMOVE ROADSI DE SI GN' PANEL EA 2 50. 00 100. 00
18 150772 REMOVE CURB M 460 25. 00 11, 500. 00
19 150805 REMOVE CULVERT M 10 100. 00 1, 000. 00
20 150820 REMOVE | NLET EA 2 1, 000. 00 2, 000. 00
21 150846 REMOVE CONCRETE PAVENENT MR 220 15. 00 3. 300. 00
22 150857 REMOVE ASPHALT CONCRETE SURFACI NG MR 480 10. 00 4., 800. 00
23 024175 SALVAGE REDWOOD TREE DI SPLAY LS LUMP SUM 2, 500. 00* 2. 500. 00
24 152390 RELOCATE ROADSI DE SI GN EA 4 150. 00 600. 00
25 153152 COLD PLANE ASPHALT CONCRETE PAVENENT MR 7, 360 3.00 22, 080. 00
(30 MV MAXI MUM)
26 153221 REMOVE CONCRETE BARRI ER M 100 100. 00 10, 000. 00
27 024176 REMOVE TRASH RECEPTACLE EA 17 50. 00 850. 00
28 156576 REMOVE METAL RAI LI NG M 56 25. 00 1, 400. 00
29 160101 CLEAR NG AND GRUBBI NG LS LUMP SUM 9, 000. 00* 9, 000. 00
30 190101 ROADVWAY EXCAVATI ON VB 98 200. 00 19, 600. 00
31 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 38 50. 00 1, 900. 00
32 192502 SAND BEDDI NG VB 1.6 100. 00 160. 00
33 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 87 65. 00 5, 655. 00
34 198001 | MPORTED BORROW VB 110 20. 00 2. 200. 00
35 200001 H GHWAY PLANTI NG LS LUMP SUM 160, 000. 00* 160, 000. 00



04- 251304 Bl D245

04- MNRN- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
07/ 24/ 02 07/ 25/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

36 200101 | MPORTED TOPSOI L VB 130 47.00 6, 110. 00

37 200114 ROCK BLANKET MR 220 100. 00 22, 000. 00

38 024177 EROSI ON CONTROL ( NETTI NG) M2 1, 900 6. 00 11, 400. 00

39 024178 FRENCH DRAI N M 100 60. 00 6, 000. 00

40 203021 FI BER ROLLS M 360 11.00 3, 960. 00

41 024179 SO L BI NDER MR 210 5. 00 1, 050. 00

42 204099 PLANT ESTABLI SHVENT WORK LS LUVMP SUM 109, 000. 00* 109, 000. 00

43 024180 PLANT ESTABLI SHVENT WORK ( MULCH) MB 200 40. 00 8, 000. 00

44 208000 | RRI GATI ON SYSTEM LS LUMP SUM 183, 420. 00* 183, 420. 00

45 024181 75 MM PLASTI C Pl PE ( SCHEDULE 40) M 31 100. 00 3, 100. 00
(SUPPLY LI NE)

46 208731 200 MM CORRUGATED HI GH DENSI TY M 43 180. 00 7, 740. 00
POLYETHYLENE Pl PE CONDUI T

47 208732 250 MM CORRUGATED HI GH DENSI TY M 46 185. 00 8, 510. 00
POLYETHYLENE Pl PE CONDUI T

48 208798 200 MM WELDED STEEL Pl PE CONDUI T M 18 400. 00 7, 200. 00
(6.35 MM THI CK)

49 260201 CLASS 2 AGGREGATE BASE VB 110 50. 00 5, 500. 00

50 390102 ASPHALT CONCRETE ( TYPE A) TONN 670 75. 00 50, 250. 00

51 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 6 50. 00 300. 00
AREA)

52 510108 CLASS A CONCRETE ( RETAI NI NG WALL) VB 26 900. 00 23, 400. 00

53 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 40 1, 200. 00 48, 000. 00

54 024182 CONCRETE BOLLARDS EA 3 500. 00 1, 500. 00

55 519001 WATERSTOP M 5 20. 00 100. 00

56 520103 BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL) KG 700 2.20 1, 540. 00

57 024183 INSTALL BLUE STAR MEMORI AL HI GHWAY SI GN LS LUMP SUM 5, 000. 00* 5, 000. 00

58 566011 ROADSI DE SI GN - ONE POST EA 21 170. 00 3,570. 00

59 568001 I NSTALL SI GN (STRAP AND SADDLE BRACKET EA 1 100. 00 100. 00
METHOD)

60 620909 450 MM ALTERNATI VE Pl PE CULVERT M 370 280. 00 103, 600. 00

61 719589 M NOR CONCRETE ( BACKFI LL) MB 8 200. 00 1, 600. 00

62 664089 450 MM BI TUM NOUS COATED CORRUGATED M 20 280. 00 5, 600. 00
STEEL PIPE (1.63 MV THI CK)

63 690272 300 MM BI TUM NOUS COATED CORRUGATED M 60 180. 00 10, 800. 00
STEEL PI PE DOAKNDRAI N

64 692301 ANCHOR ASSEMBLY EA 25 200. 00 5, 000. 00

65 703233 GRATED LI NE DRAI N M 270 200. 00 54, 000. 00



04- 251304 Bl D245

04- MNRN- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
07/ 24/ 02 07/ 25/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

66 024184 STORMMATER TREATMENT UNI T EA 1 50, 000. 00 50, 000. 00

67 731502 M NOR CONCRETE (M SCELLANEOUS VB 220 520. 00 114, 400. 00
CONSTRUCTI ON)

68 750001 M SCELLANEOUS | RON AND STEEL KG 2, 300 6. 00 13, 800. 00

69 800392 CHAI N LI NK FENCE (TYPE CL-1.8, M 470 45. 00 21, 150. 00
VI NYL- CLAD)

70 800395 CHAIN LI NK FENCE (TYPE CL-1.8, SLATTED) M 22 50. 00 1, 100. 00

71 800701 WOOD FENCE M 22 150. 00 3, 300. 00

72 802588 1.2 M CHAIN LINK GATE (TYPE CL-1.8, EA 4 850. 00 3, 400. 00
SLATTED)

73 024185 CONCRETE BARRI ER ( TYPE 80 MODI FI ED) M 67 1, 630. 00 109, 210. 00

74 839701 CONCRETE BARRI ER ( TYPE 60) M 68 200. 00 13, 600. 00

75 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 56 59. 00 3, 304. 00

76 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1,530 2.70 4,131.00

77 840565 100 MM THERMOPLASTI C TRAFFI C STRI PE M 150 2.10 315. 00
( DASHED YELLOW

78 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 220 2.10 462. 00
(BROKEN 10.98 M- 3.66 M

79 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 37 10. 00 370. 00

80 994650 BUI LDI NG WORK LS LUMP SUM 2, 308, 541. 00* 2, 308, 541. 00

81 994901 TRASH RECEPTACLE EA 21 1, 200. 00 25, 200. 00

82 024186 Bl CYCLE RACK (TYPE A) EA 1 1, 500. 00 1, 500. 00

83 024187 Bl CYCLE RACK ( TYPE B) EA 1 1, 250. 00 1, 250. 00

84 999990 MOBI LI ZATI ON LS LUMP SUM 404, 484. 00* 404, 484. 00

TOTAL 4,103, 682. 00



04- 251304 Bl D245

04- MRN- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
07/ 24/ 02 07/ 25/ 02
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 5, 000. 00* 5000. 00 14, 000. 00* 14000. 00 3, 000. 00* 3000. 00

2 3, 000. 00~ 3000. 00 5, 000. 00* 5000. 00 2, 000. 00* 2000. 00

3 5, 000. 00* 5000. 00 10, 000. 00* 10000. 00 25, 000. 00* 25000. 00

4 15. 00 3000. 00 10. 00 2000. 00 15. 00 3000. 00

5 1, 000. 00* 1000. 00 6, 000. 00* 6000. 00 20, 000. 00* 20000. 00

6 6. 00 600. 00 10. 00 1000. 00 15. 00 1500. 00

7 5. 00 1000. 00 8. 00 1600. 00 5. 00 1000. 00

8 175. 00 8050. 00 240. 00 11040. 00 46. 00 2116. 00

9 1, 400. 00 2800. 00 1, 000. 00 2000. 00 1, 000. 00 2000. 00
10 1, 200. 00 2400. 00 500. 00 1000. 00 2, 000. 00 4000. 00
11 6, 000. 00* 6000. 00 3, 100. 00* 3100. 00 5, 000. 00* 5000. 00
12 32.00 1248. 00 42.00 1638. 00 300. 00 11700. 00
13 10. 00 4700. 00 12. 00 5640. 00 10. 00 4700. 00
14 15. 00 1290. 00 22.00 1892. 00 100. 00 8600. 00
15 230. 00 1610. 00 100. 00 700. 00 250. 00 1750. 00
16 50. 00 100. 00 100. 00 200. 00 200. 00 400. 00
17 50. 00 100. 00 100. 00 200. 00 200. 00 400. 00
18 18. 00 8280. 00 16. 00 7360. 00 30. 00 13800. 00
19 60. 00 600. 00 100. 00 1000. 00 100. 00 1000. 00
20 1, 000. 00 2000. 00 300. 00 600. 00 200. 00 400. 00
21 20. 00 4400. 00 34. 00 7480. 00 10. 00 2200. 00
22 17. 00 8160. 00 17.00 8160. 00 10. 00 4800. 00
23 3, 000. 00* 3000. 00 5, 000. 00* 5000. 00 6, 000. 00* 6000. 00
24 230. 00 920. 00 200. 00 800. 00 300. 00 1200. 00
25 2.00 14720. 00 4.75 34960. 00 1.00 7360. 00
26 62. 00 6200. 00 127. 00 12700. 00 100. 00 10000. 00
27 84. 00 1428. 00 100. 00 1700. 00 100. 00 1700. 00
28 14. 00 784. 00 13. 00 728. 00 30. 00 1680. 00
29 9, 000. 00* 9000. 00 6, 000. 00* 6000. 00 9, 000. 00* 9000. 00
30 270. 00 26460. 00 448. 00 43904. 00 50. 00 4900. 00
31 100. 00 3800. 00 100. 00 3800. 00 50. 00 1900. 00
32 140. 00 224. 00 500. 00 800. 00 200. 00 320. 00
33 75. 00 6525. 00 75. 00 6525. 00 50. 00 4350. 00
34 1.00 110. 00 56. 00 6160. 00 20. 00 2200. 00
35 160, 000. 00* 160000. 00 178, 000. 00* 178000. 00 100, 000. 00* 100000. 00
36 47. 00 6110. 00 52.00 6760. 00 30. 00 3900. 00
37 130. 00 28600. 00 112. 00 24640. 00 10. 00 2200. 00
38 3. 58 6802. 00 8. 50 16150. 00 1.00 1900. 00
39 57. 00 5700. 00 67. 00 6700. 00 20. 00 2000. 00




04- 251304 Bl D245

04- MRN- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
07/ 24/ 02 07/ 25/ 02
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

40 10. 45 3762. 00 13. 00 4680. 00 15. 00 5400. 00
41 5.00 1050. 00 6. 00 1260. 00 1.00 210. 00
42 10, 000. 00* 10000. 00 122, 000. 00* 122000. 00 50, 000. 00* 50000. 00
43 40. 00 8000. 00 45. 00 9000. 00 30. 00 6000. 00
44 183, 420. 00* 183420. 00 226, 000. 00* 226000. 00 50, 000. 00* 50000. 00
45 100. 00 3100. 00 112. 00 3472. 00 30. 00 930. 00
46 180. 00 7740. 00 202.00 8686. 00 250. 00 10750. 00
47 185. 00 8510. 00 207. 00 9522. 00 250. 00 11500. 00
48 150. 00 2700. 00 452. 00 8136. 00 300. 00 5400. 00
49 80. 00 8800. 00 142. 00 15620. 00 40. 00 4400. 00
50 75. 00 50250. 00 129. 00 86430. 00 70. 00 46900. 00
51 184. 00 1104. 00 224. 00 1344. 00 100. 00 600. 00
52 1, 000. 00 26000. 00 1, 000. 00 26000. 00 700. 00 18200. 00
53 1, 400. 00 56000. 00 1, 400. 00 56000. 00 1, 200. 00 48000. 00
54 1, 500. 00 4500. 00 2, 000. 00 6000. 00 500. 00 1500. 00
55 159. 00 795. 00 100. 00 500. 00 10. 00 50. 00
56 2.20 1540. 00 3.00 2100. 00 20. 00 14000. 00
57 3, 000. 00* 3000. 00 2, 500. 00* 2500. 00 3, 000. 00* 3000. 00
58 230. 00 4830. 00 204. 00 4284. 00 300. 00 6300. 00
59 90. 00 90. 00 200. 00 200. 00 250. 00 250. 00
60 250. 00 92500. 00 336. 00 124320. 00 100. 00 37000. 00
61 113. 00 904. 00 400. 00 3200. 00 400. 00 3200. 00
62 481. 00 9620. 00 672. 00 13440. 00 120. 00 2400. 00
63 219. 00 13140. 00 308. 00 18480. 00 120. 00 7200. 00
64 158. 00 3950. 00 200. 00 5000. 00 350. 00 8750. 00
65 250. 00 67500. 00 300. 00 81000. 00 100. 00 27000. 00
66 43, 000. 00 43000. 00 12, 000. 00 12000. 00 10, 000. 00 10000. 00
67 650. 00 143000. 00 1, 018. 00 223960. 00 600. 00 132000. 00
68 2.50 5750. 00 2.10 4830. 00 5. 00 11500. 00
69 57. 00 26790. 00 66. 00 31020. 00 30. 00 14100. 00
70 152. 00 3344. 00 175. 00 3850. 00 30. 00 660. 00
71 515. 00 11330. 00 593. 00 13046. 00 25.00 550. 00
72 925. 00 3700. 00 1, 064. 00 4256. 00 800. 00 3200. 00
73 1, 695. 00 113565. 00 1, 970. 00 131990. 00 600. 00 40200. 00
74 235.00 15980. 00 250. 00 17000. 00 400. 00 27200. 00
75 59. 00 3304. 00 68. 00 3808. 00 2.00 112. 00
76 2.70 4131. 00 3.00 4590. 00 2.00 3060. 00
77 2.10 315. 00 2.50 375. 00 2.00 300. 00
78 2.10 462. 00 2.50 550. 00 2.00 440. 00




04- 251304 Bl D245

04- MRN- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
07/ 24/ 02 07/ 25/ 02
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
79 10. 00 370. 00 15. 00 555. 00 5. 00 185. 00
80 2,485, 179. 00* 2485179. 00 2,443, 000. 00* 2443000. 00 3, 850, 000. 00* 3850000. 00
81 1, 100. 00 23100. 00 1, 350. 00 28350. 00 1, 200. 00 25200. 00
82 1, 350. 00 1350. 00 2,000. 00 2000. 00 1, 500. 00 1500. 00
83 800. 00 800. 00 500. 00 500. 00 1, 500. 00 1500. 00
84 406, 000. 00* 406000. 00 200, 000. 00* 200000. 00 520, 000. 00* 520000. 00

TOT 4,214, 996. 00 4,411, 791. 00 5, 289, 623. 00



